
USTCF Budget Breakdown

Annual Budget & Scope of Work Cost Breakdown Table
Site:  Claim #

Budget Date Prepared By:
Budget Time Period
CUF Review Date: CUF Reviewed By:
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1 Project Management Scheduling, oversight, supervision, 
TOTAL

2 Site Assessment Soil/Water Sampling
Boring/Well installation
Soil Gas Survey
Workplan/Reporting
Laboratory Analysis  
Other  

TOTAL

3 Groundwater Soil/Water Sampling
Monitoring Reporting

Laboratory Analysis
Other  

TOTAL

4 Interim Remedial Action Excavation  
Product Removal
Extraction (SVE, GWPT, DPE)
Bio-Treatment 
Disposal
Workplan/Reporting
Soil/Water Sampling
Laboratory Analysis
Utilities
Other

TOTAL

5 Remedy Selection  Feasibility Study/Alternative Screening
Bench or Pilot Test

Corrective Action Plan
Workplan/Reporting
Other  

TOTAL

6 Remedial Implementation Design/Specs/Bidding
Permitting
Well Installation/Construction
Bio-Treatment 
Disposal
Soil/Water Sampling
Laboratory Analysis
Workplan/Reporting
Other

TOTAL

7 Remedial System System Monitoring
 O&M Repairs

Disposal
Utilities
Soil/Water/Vapor Sampling
Laboratory Analysis
Reporting
Other

TOTAL

8 Post Remediation/Closure Post Remediation Water Sampling
Verification Soil Sampling

 Reporting

Laboratory Analysis

Data Evaluation/Risk Assessment

Vapor Intrusion Study

Well Abandonment & Site Restoration

Reporting

Other
TOTAL

Total Estimated Cost to Close
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